
Schweitzer Engineering 
Labs

Power & Control 
Systems

1

2  Relay and Control Materials

3

TOTAL Materials Costs $729,100.00 $803,592.00

Notes
By May 15th, 2006 By May 13th, 2006

Y Y
Y Y

N/A N/A
Y* Y*

* Both vendors took exception to delivery of April 1st, 2006 and thus refuses liquidated damages clause

Staff Award Recommendation

 Communications and 
Supervisory Control Equipment $403,265.00 $32,137.00

                                Switch Station Brazos Line Control House and Materials
                                1/15/06                             BID NO. 06-39

Calendar Days for Completion            

 Pre-asembled Sustation Control 
House $190,535.00 $492,916.00

$135,300.00 $278,539.00

Deviations/Conditions                          

Certification of Bid                              
Addendum Acknowledged                  
Bid Bond




